
Description Unit Unit Price ($) Quantity Amount ($) Description Unit Unit Price ($) Quantity Amount ($) Description Unit Unit Price ($) Quantity Amount ($)

CONSTRUCTION SETUP
MOBILIZATION / DEMOBILIZATION LS 30,000.00$     1.0 30,000$         MOBILIZATION / DEMOBILIZATION LS 40,000 1 30,000$         MOBILIZATION / DEMOBILIZATION LS 30,000 1 30,000$         
REMOVAL OF DAMAGED CONCRETE PATH LS 5,000.00$       1.0 5,000$           Additionl $10,000 10,000$         
A. Remove and replace 12.2 CY of concrete walkway, 60 FT 
long x 5.5 FT wide x 1 FT thick CY 540.00$          12.2 6,588$           TREE CLEARING LS 5,000 1 5,000$           

B. Replace 12.2 CY of gravel 2" minus, 60 FT long x 5.5 FT 
wide x 1 FT thick CY 37.46$            12.2 457$              WATER CONTROL LS 10,000 1 10,000$         

C. Replace 24.5 CY of gravel 8" minus, 60 FT long x 5.5 FT 
wide x 2 FT thick CY 36.54$            24.5 895$              UFP REPAIR

D. Remove and replace 26.7 CY of Stone Retaining Wall, 60 
FT long x 4 FT high x 3 FT thick CY 50.00$            26.7 1,335$           LEVEL, FABRICATE, AND REPAIR BRACKETS LS 7,000 1 7,000$           

2 FT thick CY 36.54$            18.0 658$              UFP IMPROVEMENT
F. Replace 58.7 CY of Stone 2 ft minus, 44 FT long x 12 FT 
wide x 3 FT deep CY 55.01$            58.7 3,229$           RAILING RETROFIT FOR REMOVAL LS 12,000 1 12,000$         

G. Remove and replace 1 EA of Aluminum Railing, 16 FT long 
x 44 IN high LS 12,000.00$     1.0 12,000$         APPROACH PATH REPAIR/IMPROVEMENT

H. Remove and replace 360 SF of filter fabric, 60 FT long x 6 
FT wide SY 3.16$              40.0 126$              HELICAL PILES, AL FRAME, TREX WALK LS 110,000 1 110,000$       HELICAL PILES, AL FRAME, TREX WALK LS 110,000 1 110,000$       

I. Repair 1EA of Fishing Platform, 17.75ft x 14ft LS 7,000.00$       1.0 7,000$           INSTALL STONE AND SUPPLEMENT LS 10,000 1 10,000$         INSTALL STONE AND SUPPLEMENT LS 10,000 1 10,000$         
STABILIZE UPSTREAM BOULDER WITH GROUTED RIPRAP LS 5,000.00$       1.0 5,000$           FURNISH AND INSTALL PEA STONE LS 5,000 1 5,000$           FURNISH AND INSTALL PEA STONE LS 5,000 1 5,000$           
SITE RECOVERY LS 5,000.00$       1.0 5,000$           SITE RECOVERY LS 5,000 1 5,000$           SITE RECOVERY LS 5,000 1 5,000$           

77,000$        204,000$      160,000$      
7,700$          20,400$        16,000$        

32,285$        32,285$        32,285$        
120,000$      260,000$      210,000$      

CONSTRUCTION CONTINGENCY (10%)
ENGINEERING SERVICES (DESIGN, PERMITS, BID, CONSTRUCTION)
TOTAL (ROUNDED)

SUBTOTAL (ROUNDED)
CONSTRUCTION CONTINGENCY (10%)
ENGINEERING SERVICES (DESIGN, PERMITS, BID, CONSTRUCTION)
TOTAL (ROUNDED)

SUBTOTAL (ROUNDED)

BALLPARK COST OPINION
Eagle Park UFP Improvements on the New Haven River

Bristol, Vermont
January 21, 2022

BALLPARK COST OPINION
Eagle Park UFP Repair and Improvement on the New Haven River

Bristol, Vermont
October 19, 2021

CONSTRUCTION CONTINGENCY (10%)
ENGINEERING SERVICES (FINAL DESIGN, PERMITS, BID, CONSTRUCTION)
TOTAL (ROUNDED)

COST OPINION
Eagle Park UFP InKind Repair on the New Haven River

Bristol, Vermont
January 21, 2022

SUBTOTAL (ROUNDED)


