BRISTOL WEST WATERLINE REPLACEMENT PROJECT

ENGINEERS OPINION OF PROBABLE CONSTRUCTION COST

Agenda Item IV.3

ENGINEERS OPINION OF
Revised: 9/19/2024 PROBABLE COST
ITEM |DESCRIPTION TOTAL UNITS | UNIT PRICE | TOTAL COST
QUANTITY
1 Mobilization/Demobilization (1 per construction season) 2 EA $50,000.00 $100,000.00
2 Bonds 1 LS $50,000.00 $50,000.00
3 Watermain - 8" PVC C900 DR-18 (tracer wire included) 8,240 LF $100.00 $824,000.00
4 Watermain - 12" PVC C900 DR-18 (tracer wire included) 1,020 LF $120.00 $122,400.00
5 Watermain - 12" HDPE DR-9 (Directionally Drilled - Tracer wire included) 200 LF $250.00 $50,000.00
6 8" Watermain Gate Valve 23 EA $2,500.00 $57,500.00
7 12" Watermain Gate Valve 1 EA $5,000.00 $5,000.00
8 3/4" SS Saddle & Corporation Stop 143 EA $400.00 $57,200.00
9 1" SS Saddle & Corporation Stop 2 EA $900.00 $1,800.00
10 |1 1/4" SS Saddle & Corporation Stop 1 EA $1,200.00 $1,200.00
11 |2 SS Saddle & Corporation Stop 1 EA $1,800.00 $1,800.00
12 3/4" Copper Service Lines 3,590 LF $70.00 $251,300.00
13  |1" Copper Service Lines 110 LF $90.00 $9,900.00
14 1 1/4" Copper Service Lines 35 LF $125.00 $4,375.00
15 |2" Copper Service Lines 20 LF $200.00 $4,000.00
16 3/4" Curb Stops 143 EA $500.00 $71,500.00
17 1" Curb Stops 2 EA $750.00 $1,500.00
18 |1 1/4" Curb Stops 1 EA $900.00 $900.00
19 2" Curb Stops EA $1,000.00 $1,000.00
20 (I?)eecrzrpr;néts)smnmg & Abandonment of Existing Water Lines and Appurtenances 9 EA $2.000.00 $18,000.00
21 |Fire Hydrant Assembly 19 EA $9,000.00 $171,000.00
22 |Rigid Trench Insulation (2" closed cell polystyrene) 288 SF $4.00 $1,152.00
23 [Class "B" Concrete (Thrust Blocks) 42 EA $250.00 $10,500.00
24 [Rock/Boulder Removal & Subgrade Replacement (> 1 CY) 29 CY $150.00 $4,350.00
25 Excavation/Replacement of Misc. Unsuitable Material 29 CY $60.00 $1,740.00
26  |Erosion Control (per street) 9 EA $10,000.00 $90,000.00
27  [Tree Trimming (Project wide) - Forester/arborist required 1 LS $12,000.00 $12,000.00
28  |Tree Removal/Stump Grinding 5 EA $3,000.00 $15,000.00
29  [Tree Replanting 5 EA $750.00 $3,750.00
30 Landscaping Restoration Incl. Topsoil, Reseeding & Mulch (per street) 9 EA $5,000.00 $45,000.00
31  [Dust Control - Calcium Chloride (as necessary) 10 TON $1,200.00 $12,000.00
32 Traffic Control, Signage & Electronic Message Boards (per street) 9 EA $30,000.00 $270,000.00
33 |Concrete Curb Removal & Replacement 60 LF $100.00 $6,000.00
34 |Concrete Sidewalk Removal & Replacement (4' - 5' width) 810 LF $60.00 $48,600.00
35  |Stormwater Modifications (Maple Street) 1 LS $20,000.00 $20,000.00
36  |Exploratory Excavation (As Needed) 4 EA $1,000.00 $4,000.00
37 Bituminous Pavement Removal & Replacement (6' max trench width) 8,440 Sy $50.00 $422,000.00
38 Project Sign 1 LS $2,000.00 $2,000.00
Subtotal $2,772,467
|Contingency (7%) 1 LS | | $194,072.69]
| Total $2,966,539.69 |
Notes:

1. Anticipated costs are for construction only and do not include Town Administrative expenses or Step 3 Construction Engineering costs
2. Total Quantities are a summary of EIm, Pleasant, Church, School, Park, West, Munsill, Maple, Taylor
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