



Town of Bristol
Town Administrator
1 South Street
P.O. Box 249
Bristol, VT 05443
(802) 453-2410 x22
townadmin@bristolvt.org
www.bristolvt.org

MEMORANDUM

TO: Selectboard
CC: Eric Cota, Public Works Foreman

FROM: Valerie Capels, Town Administrator

DATE: August 1, 2019, revised August 16, 2019

RE: 2019 Mountain Street Sidewalk Reconstruction Bids Summary

The table below is a summary of the three bids received in response to the Town of Bristol's invitation to bid for the 2019 Mountain Street sidewalk replacement project. It was advertised on Front Porch Forum, Facebook, posted on the Bristol Web site, posted to the State electronic bid system, and sent directly to area contractors. The due date was 4:00pm, Wednesday, July 31, 2019.

The total length of sidewalk to be replaced amounts to approximately 530 linear feet between Garfield and Spring Streets. To calculate an approximate total bid price, there are estimated to be 3 driveways with an average width of 15 feet, which would amount to 45 feet of sidewalk with a 6-inch depth and 485 feet of sidewalk with a 4-inch depth. The approximate total bid amounts are shown in [brackets].

An alternative bid was requested in the event the Town chooses to do the demo, excavation, and site preparation.

2019 Mountain Street Sidewalk Bids Summary
 August 1, 2019, revised August 16, 2019
 Page 2 of 2

| Bidder | Location | Sidewalk Price Per Lin. Foot (485') | Driveway Price Per Lin. Foot (45') | Approx. Total Bid Amount | Anticip'd Start Date | Anticip'd End Date | Additional Charges |
|----------------------|------------|-------------------------------------|------------------------------------|--------------------------|----------------------|--------------------|--|
| Case Street Redi-Mix | Middlebury | \$50.00 [\$24,250] | \$65.00 [\$2,925] | [\$27,175] | Aug. 15 | Aug. 27 | |
| If excavated by Town | | \$30.00 [\$14,550] | \$45.00 [\$2,025] | [\$16,575] | | | |
| | | | | | | | |
| Munson Earth-Moving | Williston | \$76.00 [\$36,860] | \$83.00 [\$3,735] | [\$40,595] | Aug. 12 | Aug. 23 | * Furnishing of crushed gravel * Subbase and/or concrete testing * If driveway crossings must be poured half at a time * Removal/replacement of trees or shrubs |
| If excavated by Town | | \$58.00 [\$28,130] | \$65.00 [\$2,925] | [\$31,055] | | | |
| | | | | | | | |
| Sargent | Lincoln | \$52.00 [\$25,220] | \$52.00 [\$2,340] | [\$27,560] | Aug. 12 | Aug. 23 | |
| If excavated by Town | | \$23.00 [\$11,155] | \$23.00 [\$1,035] | [\$12,190] | | | |